

Financial proposal
Assignment: National Consultant- Conduct Iodine Survey 

Proposal from:

Proposal To:

Kindly provide your proposed all-inclusive fee (Professional fee, subsistence allowance, transport cost etc.) as per the deliverables listed below. Kindly note fee should be quoted in the GHC currency 
Insert your proposed daily professional fee: GHC………………..

	Work Assignments Overview
	Deliverables/Outputs
	Delivery  deadline (deadlines might change based on when the contract commences)
	Estimated Budget (GHC)

	Inception and Planning:  Conduct an inception meeting with key stakeholders (e.g., Ghana Health Service, Ghana Statistical Service, Food and Drugs Authority, UNICEF, and development partners); Review relevant documents, including past nutrition surveys (e.g., GDHS, MICS. Iodine survey), protocols, and global guidance on micronutrient surveys; Compile and validate an inception report with a detailed work plan.
	· Inception report including a detailed workplan completed.
	7 days (March 2026) 
	

	Design of the National Iodine Survey: Design the survey protocol, including sample design, data collection tools, and indicator selection in line with international standards.
	· Comprehensive iodine survey protocol developed.

	9 days      April 2026
	

	Survey Implementation Support:   Develop study protocol and submit for ethical approval; develop training materials, monitoring checklists and tools; Lead and facilitate training on protocols and ethical standards for data collectors, supervisors, and other field staff; Ensure data collection tools (programmed questionnaires etc.), equipment, supplies and logistics are adequately planned, procured and available at all levels; Troubleshoot field issues and provide technical backstopping   

	· Ethical clearance obtained from Ghana Health Service ethics review committee
	2 days       May 2026
	

	
	· Training materials, monitoring checklist and data collection tools (programmed questionnaires etc.) developed.
	23 days     May 2026
	

	
	· Capacity of data collectors and supervisors built with report submitted. 
	14 days    June 2026
	

	
	· Field data (survey and laboratory samples) collection completed 
	72 days August 2026
	

	Data Management, Analysis, and Reporting:  Set up systems for real-time or near-real-time data quality checks; Review collected data for completeness, consistency, and reliability; Conduct statistical analysis of the survey data; conduct laboratory analysis for urine and salt samples  
	· Survey data cleaned and analyzed 
· Laboratory samples (urine and salt) analyzed
	30 days October 2026
	

	Final Report and Dissemination:  Prepare and lead a validation workshop for key stakeholders in Ghana; Prepare a final report that includes background, methodology, results, limitations, conclusions, and recommendations; Prepare a presentation slide deck, summary briefs for advocacy and draft manuscript for publication in an international journal. 
	· Draft survey report with presentation slide deck completed for key stakeholders’ validation.
	23days November 2026
	

	
	· Dissemination workshop organized and findings presented to key stakeholders for validation (include cost of organizing the dissemination workshop)
	15 days November2026
	

	
	· Final report with summary briefs for advocacy submitted  
	15 days December 2026
	

	
	· Draft manuscript submitted to an international journal
	30 days January 2027
	



	Other expenses related to travel (Kindly include all travel-related cost)

	
	Cost Estimate
	Qty

	International travel
	· 
	
	

	In-country travel (if not included in the deliverables)
	· 
	
	

	DSA (if not included in the deliverables)
	
	
	











NB: payment will be made based on deliverables listed above
