

Tasks / Milestone	Deliverables / Outputs	Timeline / Deadline
1. Co-chairing of the ICSC Platform and the 4 Clusters (Health, WASH, Food Security and Nutrition) Global Platform	Deliverable 1: ICSC WG participation and ICSC Global Platform preparation #1	4 working days; By 31 July 2023
	Deliverable 2: ICSC WG participation and ICSC Global Platform preparation #2	4 working days; By 31 August 2023
	Deliverable 3: ICSC WG participation and ICSC Global Platform preparation #3	4 working days; By 30 September 2023
	Deliverable 4: ICSC WG participation and ICSC Global Platform preparation #4	4 working days; By 31 October 2023
	Deliverable 5: ICSC WG participation and ICSC Global Platform preparation #5	4 working days; By 30 November 2023
	Deliverable 6: ICSC WG participation and ICSC Global Platform preparation #6	4 working days; By 31 December 2023
	Deliverable 7: ICSC WG participation and ICSC Global Platform preparation #7	4 working days; By 31 January 2024
	Deliverable 8: ICSC WG participation and ICSC Global Platform preparation #8	4 working days; By 28 February 2024
	Deliverable 9: ICSC WG participation and ICSC Global Platform preparation #9	4 working days; By 31 March 2024
	Deliverable 10: ICSC WG participation and ICSC Global Platform preparation #10	4 working days; By 30 April 2024
	Deliverable 11: ICSC WG participation and ICSC Global Platform preparation #11	4 working days; By 31 May 2024
	Deliverable 12: ICSC WG participation and ICSC Global Platform preparation #12	4 working days; By 30 June 2024
2. Development of briefing pack for strategic representation at global events	Deliverable 13: Global event organised and conducted #1	6 working days; By 30 September 2023
	Deliverable 14: Global event organised and conducted #2	6 working days; By 31 December 2023
	Deliverable 15: Global event organised and conducted #3	6 working days; By 31 March 2024

	Deliverable 16: Global event organised and conducted #4	6 working days; By 30 June 2024
3. Contribution towards ICSC guidance, resource and evidence base	Deliverable 17: Case study #1	4 working days; By 31 July 2023
	Deliverable 18: Case study #2	4 working days; By 31 August 2023
	Deliverable 19: Newsletter article #1	4 working days; By 30 November 2023
	Deliverable 20: Newsletter article #2	2 working days; By 31 December 2023
	Deliverable 21: Newsletter article #3	4 working days; By 31 January 2024
	Deliverable 22: Newsletter article #4	2 working days; By 28 February 2024
	Deliverable 23: Updating of the ICSC section of the NCC checklist	2 working days; By 31 March 2024
	Deliverable 24: Journal article #1	6 working days; By 31 March 2024
	Deliverable 25: Journal article #2	6 working days; By 31 March 2024
	Deliverable 26: Updating of the ICSC section of the Nutrition Cluster Coordinator Toolkit	4 working days; By 30 April 2024
	Deliverable 27: Maintenance of the ICSC resources on the GNC website (with Comms consultant)	2 working days; By 31 May 2024
	Deliverable 28: Development of ICSC country-level dashboard #1	8 working days; By 30 June 2024
	Deliverable 29: Development of ICSC country-level dashboard #2	6 working days; By 28 February 2024
	Deliverable 30: ICSC monitoring system (project with Tufts and GWC) #1	5 working days; By 28 February 2024
Deliverable 31: ICSC monitoring system (project with Tufts and GWC) #2	7 working days; By 31 May 2024	
4. ICSC-related feedback on all received country-level Humanitarian Programme Cycle outputs	Deliverable 32: WC and NC HNO review	11 working days; By 31 October 2023
	Deliverable 33: WC and NC HRP review	12 working days; By 30 November 2023
	Deliverable 34: WC and NC CCPM workshop and action plan review	13 working days; By 31 January 2024

	Deliverable 35: WC and NC ERP review	5 working days; By 30 April 2024
5. Support ICSC capacity strengthening initiatives	Deliverable 36: Global webinar (ICSC)	6 working days; By 31 August 2023
	Deliverable 37: Global webinar (HNO) #1 (NC)	4.5 working days; By 30 September 2023
	Deliverable 38: Global webinar (HNO) #2 (WC)	4.5 working days; By 30 September 2023
	Deliverable 39: Global webinar (HRP) #1 (NC)	3.5 working days; By 31 October 2023
	Deliverable 40: Global webinar (HRP) #2 (WC)	3.5 working days; By 31 October 2023
	Deliverable 41: ICSC elearning module development #1	5 working days; By 31 July 2023
	Deliverable 42: ICSC elearning module development #2	5 working days; By 30 August 2023
	Deliverable 43: ICSC elearning module maintenance	5 working days; By 30 May 2023
	Deliverable 44: ICSC elearning module development #3	5 working days; By 30 December 2023
	Deliverable 45: ICSC elearning module development #4	5 working days; By 30 January 2024
	Deliverable 46: ICSC component of coordination trainings #1	2 working days; By 30 November 2023
	Deliverable 47: ICSC component of coordination trainings #2	2 working days; By 31 March 2024
	Deliverable 48: ICSC component of coordination trainings #3	2 working days; By 30 June 2024
	Deliverable 49: mentoring of mentee #1	2 working days; By 31 December 2023
	Deliverable 50: mentoring of mentee #2	2 working days; By 30 June 2024
	Deliverable 51: Joint ICSC communication with country-level coordinators (to strengthen country-level ICSC platform) #1	2 working days; By 31 July 2023
	Deliverable 52: Joint ICSC communication with country-level coordinators (to strengthen country-level ICSC platform) #2	2 working days; By 31 August 2023
	Deliverable 53: Joint ICSC communication with country-level coordinators (to strengthen country-level ICSC platform) #3	2 working days; By 31 March 2024
Deliverable 54: Joint ICSC communication with country-level coordinators (to strengthen country-level ICSC platform) #4	2 working days; By 30 April 2024	
6. Support ICSC related advocacy events and resources	Deliverable 55: Joint statement #1	6 working days; By 31 July 2023

	Deliverable 56: Joint statement #2	5 working days; By 28 February 2024
	Deliverable 57: Partners/global level advocacy call #1	3 working days; By 30 September 2023
	Deliverable 58: Partners/global level advocacy call #2	3 working days; By 31 December 2023