Kindly provide your proposed all-inclusive fee (Professional fee, subsistence allowance, transport cost etc.) as per the deliverables listed below.
	Work Assignments Overview
	Deliverables/Outputs
	Delivery deadline
	Estimated Budget (GHS)

	Reviewing and development of a comprehensive strategic documents to guide the roll-out of the LP/GME in an equitable and research-informed manner and measure learning outcomes.
	1. Inception report detailing project delivery details including timelines, tasks, modalities of execution, etc. developed.
	30th October 2023
	  

	
	2. A comprehensive LP/GME implementation plan with a costed strategy/plan, developed and approved.
	3rd November 2023
	 

	
	3. LP/GME MEL framework incorporating the implementation research plans/tools to measure learning; and school EdTech Infrastructure delivery checklist, developed and approved.
	10th November 2023
	 

	Improve national and sub-national systems and capacities to deliver LP/GME in a coordinated approach
	4. Agencies, initiatives, and interventions on EdTech in schools and communities, mapped, including stakeholder mapping and analyses within connectivity and devices ecosystem; and leveraging and entry points established and utilised.  
	20th November 2023
	

	
	5. At least 12 (once per month) strategic engagements with key agencies for leveraging support held and key action points delivered.
	30th September 2024
	

	
	6. Educational functionaries, teachers, PTAs, SMCs, students, etc. in project districts trained and oriented to support the delivery of LP/GME.
	30th June 2024
	

	
	7. LP/GME ease of use User guides for teachers, students, education functionaries, and parents developed.
	20th September 2024
	 

	Enhance students sustained engagement and interest on LP/GME usage for improving learning outcomes
	8. LP/GME students and youth champions to support advocacy and uptake of the solutions by learners, created in at least 18 project schools.
	30th June 2024
	 

	
	9. LP/GME intra/inter-schools innovative engagement modalities established, initiated, and documented.
	30th June 2024
	 

	
	10. Variety of inclusive and multimedia contents for Literacy, Numeracy, mapped, curriculum aligned and uploaded on the LP platform.
	30th September 2024
	 

	Increase coordination, research, learning, advocacy, and accountability for the enhanced roll-out of the GME
	11. Two (2) LP/GME implementation review meetings with project districts for informed decisions, conducted.
	30th September 2024
	

	
	12. At least, two (2) school level monitoring exercises per each of the project schools, completed.
	30th August 2024
	 

	
	13. At least, a school term of LP/GME implementation research in project schools, completed
	30th January 2024
	

	Increase LP/GME solutions deployments sustainability and funding to support scale-up.
	14. LP/GME evidence-informed investment case and sustainability plan, developed
	30th August 2024
	 

	
	15. LP/GME roll-out captured in project districts ADEOPs.
	30th September 2024
	 

	
	16. At least three (3) human Interest stories on project delivery, developed
	30th September 2024
	

	Project Reporting
	17. Mid-year project progress report submitted
	20th March 2024
	

	
	18. End of project report submitted
	15th October 2024
	

	Total
	
	
	





