

United Nations Children's Fund

TERMS OF REFERENCE FOR INDIVIDUAL CONSULTANTS AND CONTRACTORS

Title:	Funding Code:	Type of engagement:	Duty Station:
National Consultant: Technical support for the integration of nutrition interventions in the education sector	WBS: 2460/A0/06/200/002/005 Grant SC220431	 ☐ Consultant ☐ Individual Contractor Part-Time* ☐ Individual Contractor Full-Time * 	UNICEF Lao PDR Office, Vientiane, Lao PDR

Purpose of Activity/Assignment:

Nutrition during childhood and adolescence is key to ensuring optimal growth, health and well-being and has a long-term impact in the lives of children. Lao PDR has recognized the importance of integrating nutrition into education and has therefore included it as a key contributing sector in the National Plan of Action on Nutrition 2021-2025, as well as incorporated nutrition actions into the Education and Sports Sector Development Plan 2021-2025. Furthermore, as part of the multisectoral efforts in addressing malnutrition, the Ministry of Education and Sports is part of the National Nutrition Committee, chaired by the Deputy Prime Minister.

Nutrition education in schools can promote healthy diets among students, teachers, parents, and communities and improve awareness and knowledge about optimal nutrition. The education platform also provides opportunities for other school-based nutrition interventions, such as micronutrients' supplementation, deworming, hygiene promotion, and nutritious school meals, which can improve the nutritional status and learning outcomes of children. The MOES supported by key partners, including UNICEF, is in the process of defining a minimum package of nutrition interventions to be implemented in schools.

UNICEF currently supports the implementation of nutrition programmes in the country using the systems approach. This involves capacitating sectors to design and implement evidence-based nutrition services across the country.

As part of its work supporting the education sector, UNICEF is planning to support the development of necessary tools for the implementation of the minimum package of nutrition interventions in secondary schools, by developing operational guidelines, training materials, job aids etc. The piloting of the package in a few schools is also envisaged with support from stakeholders.

UNICEF seeks to hire a consultant to support efforts to integrate nutrition interventions in the education sector, working in close collaboration with MOES and key partners. This consultancy is expected to be a full-time engagement.

The overall objective of this consultancy is to support the MOES to integrate nutrition interventions into the education system.

Specifically, the consultant will:

- Support the MOES nutrition committee to coordinate interactions, including quarterly meetings.
- (ii) Coordinate trainings for the MOES nutrition committee as per identified needs.
- (iii) Support the definition of a minimum package of nutrition interventions to be integrated into primary and secondary schools.
- (iv) Support the development of a package of nutrition interventions is secondary schools and its operationalization (form to be agreed, e.g. operational guidelines, etc).
- (v) Support the establishment of the monitoring system for the package, as necessary, and the integration of key indicators into existing reporting platforms and information management system.
- (vi) Support the development of a training package for government officials, including teachers for the implementation of a nutrition package for secondary schools
- (vii) Support MOES by providing them and selected schools with technical support during the pilot of the package.
- (viii) Support UNICEF in close engagement and coordination with key partners.

Child Safeguarding

Is this project/assignment considered as "Elevated Risk Role" from a child safeguarding perspective?



☐ YES 🏻	NO If YES, check all that	apply:			
Direct contact role					
	☐ YES ☒ NO te the number of hours/months ional ID, location data, photos):	of manip	ulating or trans	mittir	ng personal-identifiable information of
More information is	s available in the <u>Child Safeguard</u>	ling Share	Point and Chile	d Safe	eguarding FAQs and Updates
Budget Year:	Requesting Section/Issuing Office:	Reasons why consultancy cannot be done by staff:			
2024			ort amount of time (last year of the grant),		
Included in Annual/Rolling Workplan: Yes No, please justify:					
	contained in the 2024 rolling wo	orkplan o	f the section.		
Consultant sourcing:			Request for:		
☑ National ☐ International ☐ Both				New SSA – Individual Contract	
Competitive Selection:			Extension/ Amendment		
Single Source Selection [(Emergency - Director's approval)					
	fication for extension:	l 0 D			ID . D . 140
Supervisor:		Start D	ate:	Enc	d Date: Period: 10 months
Khangneun Oudo	mphone, Nutrition Specialist				

Deliverables	Outputs	Delivery deadline	Percentage per deliverable
Deliverable 1	 Individual workplan. Final package of nutrition interventions agreed. Plan to develop operational guidelines (result of a consultation meeting). 	15 th September 2024	9%



Deliverable 2 Progress report, showing accomplishment of at least 80% of what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Nutrition package M&E plan and key indicators to be integrated into LESMIS identified. Detailed workplan for the next month. Progress report, showing accomplishment of at least 80% of what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS. 4. List of schools for pilot project identified. Detailed workplan for the next month. Deliverable 4 Progress report, showing accomplishment of at least 80% of what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS. Pilot project plans Minutes of nutrition committee meeting. Deliverable 5 Deliverable 6 Progress report, showing accomplishment of at least 80% of what was planned for the month. 2025 Deliverable 6 Progress report, showing accomplishment of at least 80% of what was planned for the month. Report of trainings conducted for pilot. Detailed workplan for the next month. Deliverable 6 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the month outlining achievements on the follow up and support of the Pilot project. Minutes of nutrition committee meeting. Deliverable 7 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Deliverable 9 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Deliverable 9 Progress report, showing accomplishment of at least 80% of what was planned for the month outli		- Progress report and detailed workplan for the next month.		
what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Nutrition package M&E plan and key indicators to be integrated into LESMIS identified. Detailed workplan for the month. 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS. 4. List of schools for pilot project identified. Detailed workplan for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS. 4. List of schools for pilot project identified. Detailed workplan for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS. Pilot project plans 4. Minutes of nutrition committee meeting. Detailed workplan for the next month. Deliverable 5. Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 6. Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 7. Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 8. Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 9. Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the month outlining achievements on the follow up and support of the Pilot proje		2.222.000 2.2.200.000 2.2.200.000		
Deliverable 3 - Progress report, showing accomplishment of at least 80% of what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS. 4. List of schools for pilot project identified. Detailed workplan for the next month. Deliverable 4 - Progress report, showing accomplishment of at least 80% of what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS Pilot project plans - Minutes of nutrition committee meeting Detailed workplan for the next month. Deliverable 5 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the next month. Deliverable 6 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the next month. Deliverable 7 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Minutes of nutrition committee meeting Detailed workplan for the next month. Deliverable 8 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the next month. Deliverable 9 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the next month. Deliverable 10 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Detailed work	Deliverable 2	what was planned for the month, outlining achievements on:1. Operational guidelines.2. Nutrition package M&E plan and key indicators to be integrated into LESMIS identified.	1	10%
what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS. 4. List of schools for pilot project identified. Deliverable 4 Progress report, showing accomplishment of at least 80% of what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS. Pilot project plans - Minutes of nutrition committee meeting. Deliverable 5 Progress report, showing accomplishment of at least 80% of what was planned for the month. Peliverable 6 Progress report, showing accomplishment of at least 80% of what was planned for the month. Deliverable 6 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 7 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 8 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Minutes of nutrition committee meeting. Deliverable 9 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 9 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 10 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed work	D.F. 11.2		454 31 1	4.007
Deliverable 4 - Progress report, showing accomplishment of at least 80% of what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS Pilot project plans - Minutes of nutrition committee meeting Detailed workplan for the next month Progress report, showing accomplishment of at least 80% of what was planned for the month Report of trainings conducted for pilot Detailed workplan for the next month Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the month outlining achievements on the follow up and support of the Pilot project Minutes of nutrition committee meeting Detailed workplan for the next month. Deliverable 8 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Minutes of nutrition committee meeting Detailed workplan for the next month. Deliverable 8 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the next month. Deliverable 9 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the next month. Deliverable 10	Deliverable 3	 what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS. 4. List of schools for pilot project identified. 	1	10%
what was planned for the month. Report of trainings conducted for pilot. Detailed workplan for the next month. Progress report, showing accomplishment of at least 80% of what was planned for the next month. Deliverable 6 Deliverable 7 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Deliverable 7 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Minutes of nutrition committee meeting. Deliverable 8 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 9 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 10 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 10 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Minutes of nutrition committee meeting.	Deliverable 4	 what was planned for the month, outlining achievements on: 1. Operational guidelines. 2. Training package 3. Nutrition package M&E plan and key indicators integration into LESMIS. Pilot project plans Minutes of nutrition committee meeting. 	1	10%
Deliverable 6 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. - Detailed workplan for the next month. Deliverable 7 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. - Minutes of nutrition committee meeting. - Detailed workplan for the next month. Deliverable 8 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. - Detailed workplan for the next month. Deliverable 9 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. - Detailed workplan for the next month. Deliverable 10 - Progress report, showing accomplishment of at least 80% of what was planned for the next month. Deliverable 10 - Progress report, showing accomplishment of at least 80% of what was planned for the next month. Deliverable 10 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. - Detailed workplan for the month outlining achievements on the follow up and support of the Pilot project. - Minutes of nutrition committee meeting.	Deliverable 5	what was planned for the month Report of trainings conducted for pilot.	, ,	10%
what was planned for the month outlining achievements on the follow up and support of the Pilot project. - Minutes of nutrition committee meeting Detailed workplan for the next month. Deliverable 8 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the next month. Deliverable 9 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Detailed workplan for the next month. Deliverable 10 - Progress report, showing accomplishment of at least 80% of what was planned for the next month. Deliverable 10 - Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project Minutes of nutrition committee meeting.	Deliverable 6	 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. 		10%
what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 9 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Deliverable 10 Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Minutes of nutrition committee meeting.	Deliverable 7	what was planned for the month outlining achievements on the follow up and support of the Pilot project. - Minutes of nutrition committee meeting.	15 th March 2025	10%
what was planned for the month outlining achievements on the follow up and support of the Pilot project. Detailed workplan for the next month. Progress report, showing accomplishment of at least 80% of what was planned for the month outlining achievements on the follow up and support of the Pilot project. Minutes of nutrition committee meeting.	Deliverable 8	what was planned for the month outlining achievements on the follow up and support of the Pilot project. - Detailed workplan for the next month.	15 th April 2025	10%
what was planned for the month outlining achievements on the follow up and support of the Pilot project. - Minutes of nutrition committee meeting.	Deliverable 9	what was planned for the month outlining achievements on the follow up and support of the Pilot project.	15 th May 2025	10%
	Deliverable 10	what was planned for the month outlining achievements on the follow up and support of the Pilot project.	15 th June 2025	10%
	TOTAL			USD 100%



Estimated Consultancy fee			
Professional consultancy fee			
Travel International			
Travel Local			
DSA			
Health insurance			
Mandatory insurance premium			
Total estimated consultancy costs ⁱ			
Minimum Qualifications required*:	Knowledge/Expertise/Skills requ	iired *:	
 ☑ Bachelors ☐ Masters ☐ PhD ☐ Other ■ Degree in education, public health, nutrition, social sciences, international development or other clearly related disciplines ■ At least 8 years professional work experience in related areas 	 Knowledge and experience on education and/or nutrition programming. 		
Submission of applications: Letter of Interest (cover letter) CV or Resume Performance evaluation reports_of past employme Financial proposal: All-inclusive lump-sum cost incost for this assignment as per work assignment			
Evaluation Criteria (This will be used for the Selection	Report (for clarification see Guida	nce)	
A) Technical Evaluation, 75 points			
Degree Education in (10 points) ✓ Degree in education, public health, nutrition, sociodisciplines	al sciences, international development	or other clearly re	elated
Knowledge of (25 points) ✓ Education programming ✓ Nutrition programming			
✓ Lao PDR's Education System at the National, Pro	ovincial and District levels.		



satisfactory result of the verification interview.

☐ Home Based ☐ Office Based: some days in office

✓	Excellent facilitation skills both face to face and online.
\checkmark	Good analytical and report writing skills.
\checkmark	Excellent communication skills.
\checkmark	Fluency in English - both in oral and written communication.
Experie	nce in (25 points)
\checkmark	At least 8 years professional work experience in related areas
\checkmark	Relevant work experience on education and/or nutrition
\checkmark	Providing nutrition technical assistance to Government.
\checkmark	Capacity building.
\checkmark	Working with a range of stakeholders (government and DPs)
Quality	of past work (e.g. understanding, methodology) (15 points)
\checkmark	Relevant reports/ materials produced
B) Finan	cial Proposal, 25 points
com	maximum number of points shall be allotted to the lowest Financial Proposal that is opened /evaluated and pared among those technical qualified candidates who have attained a minimum 60 points score in the technical nation. Other Financial Proposals will receive points in inverse proportion to the lowest price.

The Contract shall be awarded to candidate obtaining the highest combined technical and financial scores, subject to the

If office based, seating arrangement identified:

IT and Communication equipment and internet access required:

¹ Costs indicated are estimated. Final rate shall follow the "best value for money" principle, i.e., achieving the desired

Payment of professional fees will be based on submission of agreed deliverables. UNICEF reserves the right to withhold payment in case the deliverables submitted are not up to the required standard or in case of delays in submitting the deliverables on the part of the consultant

outcome at the lowest possible fee. Consultants will be asked to stipulate all-inclusive fees, including lump sum travel and

Text to be added to all TORs:

subsistence costs, as applicable.

Administrative details:

Visa assistance required:

Individuals engaged under a consultancy or individual contract will not be considered "staff members" under the Staff Regulations and Rules of the United Nations and UNICEF's policies and procedures and will not be entitled to benefits provided therein (such as leave entitlements and medical insurance coverage). Their conditions of service will be governed by their contract and the General Conditions of Contracts for the Services of Consultants and Individual Contractors. Consultants and individual contractors are responsible for determining their tax liabilities and for the payment of any taxes and/or duties, in accordance with local or other applicable laws.

The selected candidate is solely responsible to ensure that the visa (applicable) and health insurance required to perform the duties of the contract are valid for the entire period of the contract. Selected candidates are subject to confirmation of fullyvaccinated status against SARS-CoV-2 (Covid-19) with a World Health Organization (WHO)-endorsed vaccine, which must be met prior to taking up the assignment. It does not apply to consultants who will work remotely and are not expected to work on or visit UNICEF premises, programme delivery locations or directly interact with communities UNICEF works with, nor to travel to perform functions for UNICEF for the duration of their consultancy contracts.



UNICEF offers <u>reasonable accommodation</u> for consultants with disabilities. This may include, for example, accessible software, travel assistance for missions or personal attendants. We encourage you to disclose your disability during your application in case you need reasonable accommodation during the selection process and afterwards in your assignment.