

Kindly provide your proposed all-inclusive fee as per the deliverables listed below.
The financial proposal for this consultancy must be submitted separately from the Technical Proposal. It should stipulate all-inclusive fee which includes Professional fee, Travel and Transport costs (where applicable) related to executing the ToR, and a brief description of costs as per the following: 
· The daily rate of the consultant : GHS………..


	Work Assignments Overview
(activities/tasks to be completed by consultant)
	Deliverables/Outputs
(outcomes, different from activities)
	Delivery deadline
	Estimated Budget (GHS)

	Support the organisation of ToT for MMDA officials who would deliver life and business skills training.
	MMDA implementation teams trained on life and business skills as outlined in the programme manual and oversight support provided to ensure reports are submitted on the delivery of life and business skills for beneficiary girls in five districts.
	3 days 
	

	Support the organisation of ToT for micro enterprise trainers.
	Micro enterprise trainers trained on the LEPIP and given all the necessary logistics and support to commence vocational skills training for beneficiary girls in five districts and a report submitted on skills training for beneficiary girls in five districts.
	3 days
	

	Support the delivery of trainings for beneficiary girls working in close collaboration with district stakeholders.
	Beneficiary girls in five districts receive training with technical report and testimonials from beneficiary girls submitted.
	10 days
	

	Support the grants disbursement and mentoring/coaching support for beneficiary girls.
	beneficiary girls in 5 districts receive cash grants with mentoring and coaching support rolled out with report submitted. 
	3 days 
	

	Support the roll out of complementary social services to beneficiary girls.
	Beneficiary girls in five districts successfully linked to critical social services outlined in the programme manual. 
	3 days
	

	Support community sensitization activities leading to the identification, selection, and enrolment of second batch of beneficiary girls.
	Second cohort of beneficiary girls engaged, validated, and enrolled unto the programme in three districts.
	3 days
	





