
  

 

TERMS OF REFERENCE 
        

Construction Consultant 

 
CONTRACT MODALITY Individual Consultancy  

 

DURATION OF CONTRACT 12 months 
 

 
Purpose of Assignment 

UNICEF Ethiopia seeks to a consultant to be based in Bahar Dar (Amhara) to provide technical and construction 
administrative support, assessment, and coordination for the ongoing UNICEF-EU Health projects, JICA funded 
projects, and the GPE-STEP Construction activities, in Amhara. The consultants will also support activities in the 
Somali Region, and other construction related activities as assigned by the Construction Manager. 

Scope of Work 

UNICEF Ethiopia recently rolled out several construction and Rehabilitation contracts and are in the process of 
initiating more, in the coming weeks. Primarily, the rehabilitation of 97 Health facilities across Afar, Amhara and 
Tigray have commenced, with very limited in-house oversight. UNICEF has also awarded contracts for the 
reconstructing 45 WASH-in-school facilities in Somali and Afar and will in due time award contracts for the 
construction of 15 Secondary schools in across 5 regions under the GPE-STEP project. With all these projects 
ongoing and rolling out simultaneously, as well as ongoing Ops and urban construction, there is an urgent need to 
increase the team number to support with the coordination and supervision of the construction works and to 
ensure UNICEF’s direct oversight. 

Main Duties and Responsibilities 

 Provide Day-to-Day coordination Supervision of all UNICEF construction/rehabilitation works in Amhara. 

 Coordinate the activities of implementation of stakeholders involved with the construction/rehabilitation 
of the EU funded Health facilities. 

 Coordinate the activities of implementation of stakeholders involved with the construction/rehabilitation 
of the JICA funded School’s construction. 

 Coordinate GPE-STEP construction related activities, including reviewing assessment and design submittal 
from the LTA engineering services contractor.  

 Support the solicitation of construction contractors and ensure UNICEF supported 
constructions/rehabilitations are done in line with the agreed terms, i.e., time and quality.  

 Facilitate site progress meetings and report findings to the Construction Manager. 

 Support quality supervision during the construction and rehabilitation of all assigned projects. 
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Work Assignments Overview  Deliverables/Outputs  Delivery deadline to complete the 
deliverable  

Facilitate coordination meetings, 
review assessment and design 
submittals, and conduct site visits 
to ensure design meets the 
actual needs for the ongoing 
UNICEF-EU Health, JICA 
construction activities and the 
GPE-STEP, including LTA 
engineering services contractors 
and construction contractors.  
Review the overall action plan for 
the GPE and the ongoing EU 
Health and JICA projects with the 
Sections and procurement teams 
and propose solutions for the 
provision of technical submission 
and criteria for selection.  
  

Submit 3 detailed reports 
following design review, site 
progress visits and/or 
coordination meetings to the 
Construction Manager. 
Submit the Technical evaluation 
criteria for GPE Construction 
evaluations. 

 
30 June 2026 

Review and update work plans 
and construction bids, provide 
inputs to RFI responses, develop 
risk registers, and highlight 
mitigation measures. 
 

Submit to the Construction 
Manager, risk registers and 
updated summary workplans for 
ongoing EU health and JICA 
construction works, and the 
Pending GPE STEP Construction 
for Both 
 

 
31 July 2026 

 
 

Participate in the technical 
evaluation for the evaluation of 
construction services for GPE 45 
WASH in Schools facilities in Afar 
and the 15 Secondary schools 
across Oromia, Afar, Somali, 
Amhara and Tigray 

Submit to the construction 
manager for approval TEC 
consensus meetings minutes, and 
summary TEC evaluation report 

 
31 August 2026 

 

Conduct Construction Kick-off 
Meetings and sites handover 45 
WASH-in-School facilities and 15 
Secondary Schools. This will 
include travels to sites 

Submit Construction kick-off 
meeting minutes and site 
progress meeting minutes. 

 
30 September 2026 

 
 



  

 

Review and revise the 
Construction Unit Dashboard and 
make sure it is automatically 
synchronizing with the Power-BO 
on the ETH Supply and 
Procurement SharePoint.   

Submit to UNICEF Construction 
Manager a fully functional 
Construction updates Dashboard 
and automated Power-BI Data 
platform 

 
31 October 2026  

  
 
 

Construction Supervision and 
Quality Assurance for EU Health 
and JICA 

Submission of report on field visit 
and site progress meetings for the 
ongoing EU-Health facilities and JICA 
schools’ construction to ensure the 
quality of the works is performed in 
accordance with the technical 
specifications. 

Submission of report on the progress 
of the works is in accordance with 
the contractor's work schedule. This 
includes initiating and documenting 
changes in the order of procedures. 

 

 
31 December 2026 

 
 

Construction Supervision and 
Quality Assurance for GPE-STEP 
WASH-in-School Construction 

Submission of report on field visit 
and site progress meetings for 
the ongoing GPE-STEP WASH -in-
school facilities construction to 
ensure the quality of the works is 
performed in accordance with 
technical specifications. 

Submission of report on the 
progress of the works is in 
accordance with the contractor's 
work schedule. This includes 
initiating and documenting 
changes in the order of 
procedures. 

 

 
 

28 February 2027 
 

 
 
 

Construction Supervision and 
Quality Assurance for GPE-STEP 
15 Secondary Schools 

Submission of report on field visit 
and site progress meetings for 
the ongoing GPE-STEP WASH in-
school facilities construction to 
ensure the quality of the works is 
performed in accordance with 
the technical specifications. 
Submission of report on the 
progress of the works is in 
accordance with the contractor's 

 
1 March- 30 April 2027 

 
 



  

 

work schedule. This includes 
initiating and documenting 
changes in the order of 
procedures. 
 

Construction Closeout - Facilitate 
the closure of the EU-Health, JICA 
and GPE construction, including 
conducting the inspection of the 
completion of the construction. 

Submit to UNICEF Construction 
Manager the substantial 
completion of inspection reports 
for each project, with a detailed 
list of items to be corrected 
during the defect warranty 
period. 

 
31 May 2027 

 
 

 

 
 

Payment Schedule: 
Payment will be made on submission and acceptance of deliverables. UNICEF reserves the right to withhold 
payment in case the deliverables submitted are not up to the required standard or in case of delays in submitting 
the deliverables on the part of the consultant.  
 
Important Notes 

 Individuals engaged under a consultancy or individual contract will not be considered “staff members” 
under the Staff Regulations and Rules of the United Nations and UNICEF’s policies and procedures and will 
not be entitled to benefits provided therein (such as leave entitlements and medical insurance coverage). 
Their conditions of service will be governed by their contract and the General Conditions of Contracts for 
the Services of Consultants and Individual Contractors. Consultants and individual contractors are 
responsible for determining their tax liabilities and for the payment of any taxes and/or duties, in 
accordance with local or other applicable laws.  

 The selected candidate is solely responsible for ensuring that the health insurance (and visa if applicable) 
required to perform the duties of the contract are valid for the entire period of the contract. Selected 
candidates are subject to confirmation of fully-vaccinated status against SARS-CoV-2 (Covid-19) with a 
World Health Organization (WHO)-endorsed vaccine, which must be met prior to taking up the assignment. 
It does not apply to consultants who will work remotely and are not expected to work on or visit UNICEF 
premises, programme delivery locations or directly interact with communities UNICEF works with, nor to 
travel to perform functions for UNICEF for the duration of their consultancy contracts.  

 UNICEF offers reasonable accommodation for consultants with disabilities. This may include, for example, 
accessible software, travel assistance for missions or personal attendants. We encourage you to disclose 
your disability during your application in case you need reasonable accommodation during the selection 
process and afterwards in your assignment.  

 
 
       QUALIFICATIONS / SPECIALIZED KNOWLEDGE / EXPERIENCE/ COMPETENCIES 
(CORE/TECHNICAL/FUNCTIONAL) / LANGUAGE SKILLS REQUIRED FOR THE ASSIGNMENT   

 
Minimum requirements: 
 
Education:  



  

 

 A university degree (BSc) in Construction Engineering or related fields is required. A university degree 
in Accounting, Administration, management, or related fields is an asset. 

 
Work Experience:  

 Minimum of 2 years of relevant work experience in construction management and supervision in 
humanitarian context is required. Experience supervising Construction and Rehabilitation of Education 
and Health Facilities in Afar, Amhara and Tigray regions of Ethiopia is an asset. 

 Prior work experience in working with the Regional Health and Education Bureaus. 
 

 
Skills:  

 Good analytical, negotiating, communication and advocacy skills, report writing skills, Literacy in 
Microsoft and other computer systems is required. 

 Operational knowledge of AutoCAD is required. 
 

Language Requirements:  

  Spoken and written fluency in English is required, and knowledge of the local language is an asset. 

 
Core Values: 

 Care 

 Respect 

 Integrity 

 Trust 

 Accountability, and  

 Sustainability 
 

Core Competencies: 

 Demonstrates Self Awareness and Ethical Awareness (1) 

 Works Collaboratively with others (1) 

 Builds and Maintains Partnerships (1) 

 Innovates and Embraces Change (1) 

 Thinks and Acts Strategically (1) 

 Drive to achieve impactful results (1) 

 Manages ambiguity and complexity (1) 
 

 


