Knowledge Management Consultant.

Consultants are expected to provide their financial Proposals (an all-inclusive fee) based on the deliverables outlined in the below table. This should comprise an all-inclusive fee, such as a professional fee, travel costs, etc.
	Work Assignments Overview
	Deliverables/Outputs
	Delivery deadline
	Estimated Budget

	Implementation of the programme M&E framework ensured for achievement of project goals, objectives and results.

	Appropriate management databases or systems, spreadsheets, and other data tools and processes for project data collection, data analysis and management are developed and submitted 
	November 2023
	

	
	Monitoring systems are in place and that key annual programme indicators are tracked and analysed, including gender disaggregated data related to project activities
	
	

	Monitoring and evaluation capacities of national partners are strengthened, enabling them to increasingly engage in and lead monitoring and evaluation processes.
	Quarterly data collection, verification, management an analysis for basic monitoring and evaluation undertaken and report submitted

	
December 2023
	

	Knowledge management is effectively integrated into programme evidence generation activities to produce viable knowledge products

	Project learning activities and knowledge management products developed
	February 2024
	

	Monitoring and evaluation capacities of national partners are strengthened, enabling them to increasingly engage in and lead monitoring and evaluation processes.
	Quarterly data collection, verification, management an analysis for basic monitoring and evaluation undertaken and report submitted
	March 2024
	

	Knowledge management is effectively integrated into programme evidence generation activities to produce viable knowledge products
	Project learning activities and knowledge management products developed and submitted 

	April 2024
	

	Monitoring and evaluation capacities of national partners are strengthened, enabling them to increasingly engage in and lead monitoring and evaluation processes.
	Quarterly data collection, verification, management an analysis for basic monitoring and evaluation undertaken and report submitted

	June 2024
	

	Knowledge management is effectively integrated into programme evidence generation activities to produce viable knowledge products
	Project learning activities and knowledge management products developed and submitted 
	July 2024
	

	
	Implementing partners supported to submit project report of sex and age disaggregated data against set indicators and targets.  Report clearly identify and synthesize good practices and lessons learned submitted

	August 2024
	

	Knowledge management is effectively integrated into programme evidence generation activities to produce viable knowledge products

	Project learning activities and knowledge management products developed and submitted
	August 2024
	



