

Financial proposal
Assignment: National Consultant-Evidence Generation on Teacher Training and Preparedness UNICEF Ghana, Accra

Proposal from:

Proposal To:

Kindly provide your proposed all-inclusive fee (Professional fee, subsistence allowance, transport cost etc.) as per the deliverables listed below. Kindly note fee should be quoted in the local currency (Ghana Cedis).
Proposed daily professional fee: GHS
	Deliverables 
	Estimated no. of days 
	Deadline 
	Budget (GHS) 

	1. Evidence generation plan for tracking teacher preparedness co-developed alongside government and UNICEF counterparts. Including key data collection instruments and protocols for monitoring teacher training effectiveness and delivery of DL classes co-designed/adapted in conjunction with governmental counterparts 
	10
	30-Nov-24 
	

	2. Clean quantitative dataset on training monitoring produced, and analysis performed incorporating guidance from UNICEF and government counterparts
	15 
	15-Dec-24 
	 

	3. First round of qualitative primary data collection (in-depth interviews and conducting focus group discussions with school stakeholders) undertaken in 12-15 schools across the 03 districts, including providing transcriptions of qualitative research in English.  
	15
	15-Jan-24
	

	4. Mid-term brief on preliminary evidence produced, incorporating input from government and UNICEF counterparts, and Mid-term feedback session with all relevant counterparts organized 
	5
	3-Feb-25 
	 

	5. Support and capacity building provided at the school level in the execution of government’s ongoing monitoring activities, in liaison with government and UNICEF.
	10 
	28-Feb-25 
	 

	6. Second round of qualitative primary data collection (in-depth interviews and conducting focus group discussions with school stakeholders) undertaken in 12-15 schools across the 03 districts, including providing transcriptions of qualitative research in English.  
	15
	30-Mar-25
	

	7. Verification and cleaning of secondary data collected from schools 
	15
	30-Mar-25 
	 

	8. Research report produced on evidence findings and lessons learnt on DL teacher preparedness, incorporating feedback from UNICEF and government counterparts 
	10 
	15-Apr-25 
	 

	9. Final Report shared (Workshop organized to disseminate and validate results with government and UNICEF counterparts, and schools + additional dissemination activities performed, including participation in online and in-person events/conferences and) development of policy notes). 
	5 
	15-Apr-25 
	 

	Total Number of Days:
	100 
	
	

	Total Cost in Ghana Cedis:
	
	
	


	Other expenses related to travel (Kindly include all travel related cost)

	
	Cost Estimate
	Qty

	Local Travel  
	Six (6) trips (local travel) to the field locations: 
· Ayensuano (2 trips in total; each trip 5 days)
· Asunafo North (2 trips in total; each trip 5 days)
· Assin South (2 trips in total; each trip 5 days)
	
	30



30

	DSA
	Expected to travel to field and spend 30 days for field related work which forms part of the deliverables.
	
	







