
EXPRESSION OF INTEREST
Rakhine WASH Monitoring National Consultant to support Rakhine WASH activities to provide technical and to monitoring quality assurance of field implementation. (Terms of Reference attached)
Consultant Summary Profile: Please attach complete Curriculum Vitae
	Name
	

	Date of Birth
	

	Email address
	

	Languages
	

	Degrees/qualifications
	

	Experience in carrying out similar (no. of years and key clients, including UN)


	

	Attach one sample of similar work done or refer to a site that can be accessed.

	

	List names and emails of three referees (Needs to be employment supervisors from the 3 recent organizations)
	


Q1: Briefly explain your approach to work with communities, implementing partners, other service providers and relevant government departments to undertake WASH related technical support. Please make specific references to rural communities’ water supply, WASH in Schools and WASH in healthcare facilities as appropriate. Please consider specific challenges associated with the current crisis in Rakhine State. 
Q2: Given the duration of the assignment and deliverables please indicate your all-inclusive offer. The all-inclusive proposed fees should include all costs (including the travel related costs) deemed necessary to undertake the assignment. [Please refer to Annex for expected travel requirements]
Remark: Selected consultants must provide proof of medical insurance coverage valid for the period of the contract including coverage for medical evacuation.
	Deliverables
	All-inclusive Fee per Deliverable (In US$) 
	Timeline

	· WASH data standard forms developed for communities, schools, healthcare facilities
	
	1st to 3rd month of contract

	· 36 community water supply systems feasibility and technical survey studies completed.
	
	

	· Climate risk assessment of 36 WASH services in communities conducted
	
	

	· Water scarcity preparedness and response plans developed
	
	

	· 18 field visits conducted in communities with WASH infrastructure installation and at-least 3 with WASH in emergencies project location
	
	

	· 36 meetings conducted with communities and their leaders for WASH infrastructure installation.
	
	

	· 36 targeted communities received in-kind supplies for their water systems
	
	

	· The installation of the 36 water supply systems monitored monthly ( 9 months)
	……………… $ for 9 months (…….. / per month)
	4th to 9th month of contract

	· 36 field visits conducted in communities with WASH infrastructure installation and at-least 6 with WASH in emergencies project location

	
	

	· Capacity of 36 communities enhanced on basic information and technical O&M for solar-powered water supply systems
	
	

	· 36 communities actively involved in water safety planning and water quality sanitary surveys and implementation
	
	

	· Regular monitoring of individual service provider’s implementation of WASH services
	
	

	· Preparing monthly reports on progress of all deliverables above with high resolution photos.
	
	

	Total (100%)
	
	


Q3. The assignment is scheduled to begin on 15th November 2022 and end on 14th August 2023 for total of 9 months (based in Sittwe). Please indicate your earliest availability and ability to work continuously for 9 months.
Q4.  If not successful in participating in this round of consultancy, would you be interested to be considered for possible future similar consultancy?
ANNEX: Travel Requirements

This consultancy will cover most of the townships in Rakhine based and the activity splits per township is as below
	S.N
	Township
	Community water supply project
	Emergency latrine construction
	WASH in institutions
	Water scarcity response

	1
	Ann
	
	Yes
	Yes
	

	2
	Buthidaung
	Yes
	Yes
	Yes
	

	3
	Kyauk Phyu
	Yes
	
	
	Yes

	4
	Kyauktaw
	Yes
	Yes 
	
	Yes

	5
	Maungdaw
	Yes
	
	Yes
	

	6
	Minbya
	
	Yes
	
	Yes

	7
	Mrauk-U
	Yes
	Yes
	
	Yes

	8
	Myebon
	
	Yes
	
	

	9
	Pauktaw
	Yes
	
	
	Yes

	10
	Ponnagyun
	
	
	
	

	11
	Ramree
	
	
	
	

	12
	Rathedaung
	
	
	
	Yes

	13
	Sittwe
	Yes
	Yes 
	
	Yes

	14
	Thandwe
	
	
	Yes
	


The consultant is expected to use up to 12 working days a month for travel to the different project locations. S/he is expected to pay their own travel costs and costs related to this will have to be considered and inclusive in the fees proposal. In some occasions, consultant will be able to use a UNICEF car as part of a joint trip with UNICEF staff. It should be noted that the field trips are focused on leading feasibility studies, extending technical support, on-site field monitoring, community engagement meetings and ascertaining compliance among partners implementing WASH activities. Kindly note that there will be repeat travels based on the type of activity and actions agreed from previous visits. 
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