Kindly provide your proposed all-inclusive fee (Professional fee, subsistence allowance, transport cost etc.) as per the deliverables listed below.
	Work Assignments Overview
	Deliverables/Outputs
	Delivery deadline
	Estimated Budget

	Youth Skilling, Employability and Engagement: Continuous support to UNICEF's Youth Skilling, Employability and Engagement portfolio
	Monthly consultant report on progress against consultancy scope
	End of every month
	

	Youth Investment Agenda: Support the analytical work on UNICEF youth investment agenda, including further analysis and implementation planning for 6 of the 10 investment solutions already identified
	Development of an Implementation plan for 6 of the 10 already identified investment solutions (details will be shared on commencement of contract), in consultation with relevant stakeholders
	By Month 4
	

	Support a formal GenU launch in Ghana: Support UNICEF in Ghana in building partnerships, especially with the private sector, in preparation of the launch of GenU in Ghana
	Development of an action plan for a formal GenU launch in Ghana

Development of a ToR, proposed member list and annual roadmap for a Steering Committee mechanism for GenU in Ghana
	By Month 2


By Month 2
	



	Support establishment of Youth Governance mechanisms: including a Youth Advisory Board or a similar systematic mechanism
	Development of a report with details on the design, sourcing strategy, and implementation plan for a systematic Youth Engagement Mechanism
	By Month 6
	

	Support UNICEF representation in youth coordination mechanisms: Timely and appropriate support provided for coordination of 2nd decade relevant activities within UNICEF and contribution to related coordination systems across the UN in Ghana.
	Draft meeting notes and key action items for UNICEF from consultant participation in ALL inter-agency and development partner activities focused on youth such as the Youth sub-group, DP group on youth entrepreneurs, and other forums identified during first 8 months of consultancy, in consultation with supervisor
	By Month 8
	

	Support UNICEF programming for youth skilling, employability and engagement through consultancy: Support ongoing/new UNICEF programming on projects such as Youth Engagement Centers, youth and climate action, UPSHIFT, YOMA and/or others that are collectively identified and agreed with supervisor
	1 Learning report with activity update on Youth Engagement Center project with Ghana Library Authority, including lessons learnt and way forward to achieve scale
	By Month 8
	

	
	1 Learning report with activity update on Youth and Climate Action portfolio with Youth Climate Council, including lessons learnt and way forward
	By Month 12
	

	
	1 Learning report with scalability ideas for UPSHIFT and YOMA in Ghana
	By Month 12
	

	Resource Mobilization Strategy: Support identification of key areas of resource mobilization and partnerships for UNICEF's youth portfolio in Ghana, including with the private sector
	Development of a resource mobilization strategy and action plan for the UNICEF Youth portfolio, including a PowerPoint strategy
	By Month 6
	

	
	Meeting notes (including next steps) shared for at least 10 private sector partners engaged during consultancy through meetings and proposal development processes
	By Month 10
	

	Youth portfolio roadmap for UNICEF for 2025-26: Support development of a costed workplan for UNICEF's youth portfolio for 2025-26
	Draft workplan submitted (template to be shared) to AGY Unit for a 2025-26 workplan for UNICEF's youth portfolio 
	By Month 10
	




