International Consultant- Child Rights Monitoring 

Consultants are expected to provide their financial Proposals (an all-inclusive fee) based on the deliverables outlined in the below table.
This should comprise an all-inclusive fee, such as a professional fee, travel costs, etc.
	Work Assignments Overview
	Deliverables/Outputs
	Delivery deadline
	Estimated Budget

	1.To support development and dialogue on MICS MoU with GSS

Technical support to NDPC and GSS on data system interoperability

	Detailed work plan of the Consultancy.
Final MICS Steering Committee MoU developed
Detailed activity plan discussions and plan developed on NDPC and GSS support
	25th January 2024
	

	2. Finalization of MICS Survey guidelines and ongoing support on resource mobilization and MICS partnerships
Technical support to NDPC and GSS on data system interoperability
	Survey guidelines developed
Activity report on NDPC and GSS -including meeting minutes.
	20th February 2024
	

	3. Development of SITAN Conference concept note and engagement plan and implementation
	Concept Note developed (general one)
Policy Note draft of Ghana’s Child Specific SDG developed based on Global report.
	15th March 2024 
	

	4. External engagements for Sitan Conference
Support the development of Session specific Thematic Concept Notes (CNs)
	2 external engagements held, and reports written
2 thematic CNs finalised (SITAN conference thematic sessions)
	20th April 2024
	

	5.External engagements for Sitan Conference 
Support the development of session specific thematic Concept Notes
	3 external engagements held and reports written
3 thematic CNs finalised (SITAN conference thematic sessions)
	25th May 2024
	

	6. SITAN Conference and reporting
	SITAN conference report developed
	20th June 2024
	

	7. Child Specific SDG Policy Note -final Coordination of the final validation meeting
	Policy Note finalised
	8th July
	

	8. NaMEIS technical support to NDPC and GSS
MICS training coordination
Support organization of a capacity building training focused on CRC monitoring and DCAF data quality strengthening to GSS and NDPC
	Activity report and Concept Note of GSS and NDPC training.
	10th August 2024
	

	9. MICS Steering group meeting coordination DCAF data quality strengthening to GSS and NDPC
	Steering Group report

	15th September 2024
	

	10. Technical support to MICS data collection DCAF data quality strengthening to GSS and NDPC
	Midline Activity report of technical support NDPC and GSS support, including lessons learned.
	10th October 2024
	

	11. Technical support to MICS data collection DCAF data quality strengthening to GSS and NDPC GSS DP coordination meeting preparation and secretariat.
	GSS DP meeting coordinated and organised, DP meeting report
	15thth November 2024
	

	12. Technical support to GSS and NDPC of NaMEIS
DCAF data quality strengthening to GSS and NDPC
	Final Activity report
	20th December 2024
	



