

## United Nations Children's Fund

Work Assignments Overview	Deliverables/Outputs	Delivery deadline
Strengthening national WASH in emergency coordination mechanism	<ul style="list-style-type: none"> <li>- Belize: Review and finalize Standard Operation Procedures for WASH in Schools with peer review from LACRO</li> <li>- Belize: Develop concept note/workplan for detailed shelter needs assessment with NEMO, MoHW, WASH MSB</li> <li>- Guy/Sur: Report with links to products developed and activities undertaken that allowed Guyana to reach at least 50% of the Minimum Coordination Requirements.</li> <li>- Jam: Review Guidelines for Children in Emergencies Booklet to include updated CCCs and relevant cross-cutting themes.</li> </ul>	31 <sup>st</sup> August 2023
Strengthening national WASH in emergency coordination mechanism	<ul style="list-style-type: none"> <li>- Belize: Preparation of Tool for the Assessment of IPC/WASH infrastructures in Health Care Facilities and ToR for the local consultant who will conduct the assessment</li> <li>- Belize: Completed WASH in Schools strategic plan based on assessment in schools and WASH SOPs</li> <li>- Guy/Sur: Finalization of Rapid Assessment Tool and WASH Preparedness/Response plan</li> <li>- Jam: Provide technical guidance for WASH Strengthening of Health Sector Project               <ul style="list-style-type: none"> <li>- a. Support preparation of Tool for the Assessment of WASH infrastructures in Health Care Facilities and emergency shelters and support the development of TOR for the local consultant who will conduct the assessment</li> <li>- b. Support the development of TOR for WASH Policy for the Health Sector</li> </ul> </li> </ul>	30 <sup>th</sup> September 2023
Strengthening National WASH in emergency coordination mechanism	<ul style="list-style-type: none"> <li>- Belize: Prepare and deliver an in-person Tabletop simulation exercise (2 days workshop) to test coordination arrangements and elaborate the WASH preparedness and response plans for Belize.</li> <li>- Belize: Deliver climate-smart resilient WASH and DRR training to emergency responders/teachers/WASH actors</li> <li>- Guy/Sur: Prepare Suriname WASH BAT review report (highlight progress on bottleneck removal, potential changes in priorities, etc.)</li> <li>- Guy/Sur: One training delivered on WASH in emergency and response to Guyana and Suriname UNICEF staff</li> <li>- Jam: Complete WASH Capacity/Resources Mapping Tool for WASH Coordination Platform</li> <li>- Jam: Develop a WASH Response Plan for Jamaica</li> </ul>	31 <sup>st</sup> October 2023
Strengthening National WASH in emergency coordination mechanism	<ul style="list-style-type: none"> <li>- Guy/Sur - Support in updating preparedness plans focused on WASH sector responses (with clear links to Child Protection, Education, Health) in the EPP.</li> <li>- Guy/Sur: Submitted 2 Contingency Humanitarian Programme Documents for Suriname and one for Guyana</li> <li>- Jam: The WASH Framework in the Bahamas is developed with inputs from the consultant</li> </ul>	30 <sup>th</sup> November 2023
Strengthening National WASH in emergency coordination mechanism	<ul style="list-style-type: none"> <li>- Jam: Provide Technical guidance for WASH Strengthening of Health Sector Project – review programme documents to ensure alignment with CCCs</li> <li>- Belize: Reviewed and completed shelter needs assessments with recommendations/action plan</li> </ul>	31 <sup>st</sup> December 2023
Strengthening National WASH in emergency	<ul style="list-style-type: none"> <li>- Jam: Technical review of EPP completed</li> <li>- Belize: Technical review of EPP completed</li> <li>- Guy/Sur: Technical review of EPP completed</li> </ul>	31 <sup>st</sup> January 2024

coordination mechanism	- Guy/Sur: Training delivered for WASH Coordination Committee in Suriname	
Strengthening national WASH in emergency coordination mechanism	- Jam: Establish an online central repository of WASH information for the WASH Committee and upload key documents - Guy/Sur: Report with links to products developed and activities undertaken that allowed Suriname to reach at least 50% of the Minimum Coordination Requirements.	28 <sup>th</sup> February 2024
Strengthening national WASH in emergency coordination mechanism	- Belize: Validation of workplan, analysis and reviewed IPC/WASH in Health facilities assessment - Guy/Sur: Report with links to products developed and activities undertaken that allowed Guyana and Suriname to reach at least 50% of the Minimum Coordination Requirements.	31 <sup>st</sup> March 2024