United Nations Children’s Fund
TEMPLATE FOR FINANCIAL PROPOSAL

INDIVIDUAL CONSULTANT FOR Consultant to support system strengthening for SBC intervention related to WASH and CCCE
	S.
No.
	Deliverables
	Deadline for completion of deliverable
	Details of Travel Required
	Professional Fee (Daily) (in local currency)
	Input Days
	Total Professional Fee (in local currency)
	Total Travel Cost (in local currency)
	Total Amount (All Inclusive Fee (in local currency)

	
	(A)
	(B)
	(C)
	(D)
	(E)
	(F = DxE)
	(G)
	(H = F+G)

	1.
	Conduct a desk review of existing SBC work under WASH, CCES and MHM by government prepare an analytical report comprised of current status of SBC interventions in concern flagship programmes, Human resource structure, training status and budgets allocation. 
	31 January 2026
	No Travel
	
	Click here
	
	
	
	
	
	
	
	
	
	
	
	
	

	2.
	Develop Behavioural Assessment Framework with tools and templates to analyze behavioural drivers across JJM, SBM, schools, AWCs, and community systems and share with UNICEF
	28 February 2026
	10 days
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3.
	Revise SBC Strategy for Jal Jeevan Mission (O&M Phase) integrating CCES, gender, and sustainability behaviour requirements for household and institutional piped water systems and share with UNICEF
	31 March 2026
	10 days
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	4.
	Develop SBC Strategy for ODF Plus focused on sustained toilet use, community sanitation ownership, waste management and behaviour reinforcement mechanisms and share with UNICEF
	30 April 2026
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	5.
	Develop SBC Strategy for Menstrual Health and Hygiene Management with gender-responsive action pathways for schools, households, and caregivers.
	31 May 2026
	10 days
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	6
	Prepare School and Anganwadi SBC Framework promoting eco-behaviours, hygiene practices, and participatory child-led WASH engagement.
	30 June 2026
	10 days
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	7
	SBC Training SOPs defining step-by-step implementation guidelines for government departments, CSOs, and district partners developed and shared with UNICEF
	31 July 2026
	No travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	8
	Develop/adapt SBC Capacity-Building Module Set for JJM, SBM-G, schools/AWCs, and MHHM including facilitator notes, tools, and session plans.
	31 August 2026
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	9
	Provide Technical support to government and partners in Facilitating Training of Trainers conducted for state-level, district officials, and CSO representatives on SBC strategies and tools.
	30 September 2026
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	10
	Supportive Supervision Report of trainings capturing field insights, learning needs, improvements and follow-up actions
	31 October 2026
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	11
	Conduct assessment of available SBC materials on WASH, Jal Jeevan Mission, CCES., WASH in Institutions and DASTAK to check correctness of information, formats, design and gender transformative approach. Share assessment report with key action points with UNICEF
	30 November 2026
	10 days
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	12
	Develop a common database of SBC materials WASH, Jal Jeevan Mission, CCES, MHM and WASH in Institutions in shareable format and share common link with UNICEF for placement on ECM by UNICEF
	31 December 2026
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	13
	Develop CCES SBC Framework and Operational Guide to integrate climate resilience and environmental sustainability into SBC actions and platforms and share with UNICEF
	31 January 2027
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	14
	Develop CCES Communication Package with climate risk messaging, awareness material, and behaviour promotion content for communities and institutions.
	28 February 2027
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	15
	Conduct thematic capacity building of government officials and partners in SBC strategies for CCES and submit completion report
	31 March 2027
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	16
	Develop Model District Transformation Strategy defining processes to create decentralized learning hubs for SBC-led WASH systems.
	30 April 2027
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	17
	Develop Decentralized SLWM and Plastic Waste Management Plan including operational actions from household to community institutional levels.
	31 May 2027
	10 days
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	18
	Develop Monitoring and Reporting System for Model Districts including dashboards, tools, formats and review mechanisms to track progress and build capacity of partners on use of these monitoring systems
	30 June 2027
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	19
	Facilitate theme-based capacity building sessions of partners and support in development of Knowledge Hub in three districts including templates, documentation tools, repositories and systems for peer learning.
	31 July 2027`
	10 days
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	20
	Provide support to NHM and AES department to develop Multi-department Coordination and Implementation Plan for VSRNA/Dastak campaign including training, dissemination, and monitoring systems.
	31 August 2027
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	21
	Provide technical support to departments to develop campaign plans, materials, training modules for WASH and CCES related campaigns 
	30 September 2027
	10 days
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	22
	Facilitate specific SBC sessions for training of state and district level functionaries for the campaign as per the timeline of government
	31 October 2027
	No Travel
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	23
	Conduct field visit to selected low performing districts during campaign, develop analytical report with recommendations for action and share with UNICEF for state level advocacy
	30 November 2027
	10 days

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	24
	Submit Monthly case studies collected from partners and government department on thematic areas. Total 12 case stories/human interest stories to be submitted 
	31 December 2027
	No Travel
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL AMOUNT (in local currency)
	
	
	
	



 Note: Shaded cells shall be filled by the Applicants.	
Notes to financial offer:
1. Payment will be made on submission and acceptance of deliverables as stated above. UNICEF reserves the right to withhold payment in case the deliverables submitted are not up to the required standard or in case of delays in submitting the deliverables on the part of the consultant.
2. Air travel should be economy class using the most direct route.
3. No other fee would be paid or reimbursed other than the fee indicated in the financial proposal.
4. The consultant will work on own computer(s) and use own office resources and materials in the execution of this assignment, including personal email address(es) and phones.
5. All pocket expenses including travel will be included in the specific lumpsum deliverables fees and paid as part of satisfactory completion of the deliverables. If the deliverables are not completed or achieved, these costs will not be paid separately.

PAYMENT TERMS: Net 30 days


Name of the Applicant: Click here Signature of the Applicant: Click here Address: Click here
Contact no.: Click here Email address: Click here Date: Click here

