
Indicate your proposed Budget for this assignment as per the table below.

	[bookmark: _Hlk145335327]Work Assignments Overview
	Deliverables/Outputs
	Delivery deadline
	Please specify your estimated budget in Ghana Cedis as per the number of days indicated

	Support the development of the Road map for the Children’s manifesto 

	Submission of report on the planning, development and roll-out of the children’s manifesto
	Oct.- Nov. 2023
	5 days 

	Regularly update advocacy strategies
	Updated and submitted advocacy strategy (2023 and 2024)
	Dec 2023 - 
Jun 2024
	 8 days -  

	Support planning and engagements with all key stakeholders around SITAN conference and advocacy strategy
	Stakeholder engagement reports – for each engagement
	Jan-Feb 2024 (per event) 
	8 days - 

	Compile outcomes of engagement with political parties and candidates for the General Elections and other activities around the children’s manifesto messages
	Submission of report on the implementation of the children’s manifesto
	Jan 2024
	5 days -  

	Support development and finalization of advocacy strategy plan
	Submission of detailed action plans for the strategy
	Feb 2024
	8 days - 

	Compile a summary of the SITAN conference outcomes
	Summary notes of the conference outcomes
	Apr 2024
	8 days -  

	Undertake follow-up plan and activities for the SITAN conference; support dissemination of conference findings 
	Follow-up and submit work plan for implementation of the recommendations from the conference– assuring implementation of the compact and dissemination of conference findings through working with the sections and relevant government partners 
	May 2024
	8 days –

	Total Budget
	
	
	



