
FINANCIAL TEMPLATE FOR  C I Cs
PART TIME / FULL TIME (please indicate) – Full time
INDIVIDUAL CONSULTANT/CONTRACTOR FOR- Title Full time contractor to provide Technical support for Strengthening Child Protection data and Monitoring System 

	PART A- PROFFESSINAL FEE


	Deliverable (s)
	UNICEF Estimate
	

	
	Estimated deadline for completion of deliverable (please mention as days/months)
	Estimated travel required for completion of deliverable (please mention
destination/ number of days)
	All – Inclusive Professional Fee (INR)

(To be quoted by Candidate)

	- Developed a data repository from sources like Census, NCRB, NFHS, SRS as well as data shared by DMIS and CHILDLINE
- Collation of CHILDLINE data and design of data analytics completed as per information available
- Finalization of data tracking system for US fund 
- Regular Updated DMIS report with Q3 data
- Conduct CP data analysis and visualization products as required for other programs 
- Monthly progress report submitted 
	December 2021
	Nil
	

	- Technical support to states in implementation/utilization of CPMIS and JJMIS
- Collation of CHILDLINE data and design of data Collating data for US fund program using new Dash board.
- Data analysis of NFHS-5 data for the new released states.
- Conduct CP data analysis and visualization products as required for other programs
- Monthly progress report submitted
	January 2021
	Nil
	

	- Technical support on improvement and conducting QA for BBBP dashboard
- Collation of CHILDLINE data and design of data analytics
- Deep Dive state specific analysis of NHFS-5 data for implementing states
- Technical support to states in implementation/utilization of CPMIS and JJMIS
- Conduct CP data analysis and visualization products as required for other programs 
- Monthly progress report submitted
	February 2022
	Nil
	

	-Regular Update DMIS report with Q4 data 
- Design annual factsheet for CHILDLINE data analysis
- Coordinate with states to share an update on CPMIS and JJIMS
- Update fact sheet based on availability of new data
- Conduct CP data analysis and visualization products as required for other programs
- Monthly progress report submitted
	March 2022
	Nil
	

	- Design annual report for DMIS including customized State reports
- Workshop (refresher) with the states and partners in reporting data into DMIS
- Analyze data of US fund using new dashboard. 
- Coordinate with the section to update the indicators in DMIS as per programmatic requirements
- Collation of CHILDLINE data and design of data analytics
- Conduct CP data analysis and visualization products as required for other programs
- Monthly progress report submitted
	April 2022
	Nil
	

	- Design annual report for DMIS including customized State reports
- Coordinate with the section to update the indicators in DMIS
- Collation of CHILDLINE data and design of data analytics
- Conduct CP data analysis and visualization products as required for other programs- Monthly progress report submitted
	May 2022
	Nil
	

	- Explore tools to take DMIS into an online platform and present the available technologies and tools to the section.
- Collation of CHILDLINE data and design of data analytics
- Update DMIS report with Q1 data
- Conduct CP data analysis and visualization products as required for other programs
- Monthly progress report submitted
	June 2022
	Nil
	

	- Collation of CHILDLINE data and design of data analytics
- Analyze data of US fund using new dashboard.
- Explore online options for automatising DMIS
- Conduct CP data analysis and visualization products as required for other programs
- Monthly progress report submitted
	July  2022
	Nil
	

	- Collation of CHILDLINE data and design of data analytics
- Analysis of DMIS data and share
- Conduct CP data analysis and visualization products as required for other programs
- Monthly progress report submitted
	Aug  2022
	Nil
	

	- Collation of CHILDLINE data and design of data analytics
- Update DMIS report with Q2 data
- Conduct CP data analysis and visualization products as required for other programs- Monthly progress report submitted
	Sep  2022
	Nil
	

	- Update data-repositories in discussion with M&E specialist
- Analyze data of US fund using new dashboard.
' Prepare a report on the deliverables achieved, technical documentation on the processes and recommendations
- Conduct CP data analysis and visualization products as required for other programs
- Monthly report submitted 

	October 2022
	Nil
	

	-Prepare completion report
- Prepare a report on the deliverables achieved, technical documentation on the processes and recommendations
- Prepare handover document and data repository 
	November (half months - 14 dAYS)
	Nil
	

	Total Professional Fee (A) = INR
	




Shaded area to be filled in by consultant/Contractor

Name of the Bidder:
Signature of the bidder:
Address:
Contact no.:
Email address:
Date:

Notes to financial offer:
(i) No other fee would be paid or reimbursed other than the fee indicated in the financial proposal.
(ii) Please do not quote any lump sum costs but provide detailed breakdown of all costs.
(iii) The consultant/contractor will work on his/her own computer(s) and use his/her own office resources and materials in the execution of this assignment, including personal email address(es) and mobile/smart phones. 
PAYMENT TERMS: 30 days net
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  FINANCIAL   TEMPLATE   FOR  C I Cs   PART TIME  / FULL TIME (please indicate)  –   Full time   INDIVIDUAL CONSULTANT/CONTRACTOR FOR -   Title   Full time contractor  to provide Technical  support for   Strengthening Child Protection data and Monitoring System        PART A -   PROFFESSINAL FEE      

Deliverable (s)  UNICEF Estimate   

 Estimated  deadline for  completion  of  deliverable  (please  mention as  days/months )  Estimated travel  required for  completion of  deliverable  (please mention   destination/  number of days)  All  –   Inclusive  Professional  Fee (INR)     (To be quoted  by Candidate)  

-   Develop ed   a data repository from sources like  Census, NCRB, NFHS, SRS as well as data shared by  DMIS and CHILDLINE   -   Collation of CHILDLINE data and design of data  analytics   completed as per information available   -   Finalization of data tracking system for US fund    -   Regular  Update d   DMIS report with Q3 data   -   Conduct CP data analysis and visualization products  as required for other programs    -   Monthly progress report submitted   December  2021  Nil   

-   Technical support to states in  implementation/utilization of CPMIS and JJMIS   -   Collation of CHILDLINE data and design of data  Collating data for US fund program using new Dash  board.   -   Data analysis of NFHS - 5 data for the new released  states.   -   Conduct CP data analysis and visualization   products  as required for other programs   -   Monthly progress report submitted  January 2021  Nil   

-   Technical support on improvement and conducting  QA for BBBP dashboard   -   Collation of CHILDLINE data and design of data  analytics   -   Deep Dive state  specific analysis of NHFS - 5 data for  implementing states   -   Technical support to states in  implementation/utilization of CPMIS and JJMIS  February  20 22  Nil   

